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Subject: Proposal for Seven (7) DLrief ! Enlargers, No. l-023-E~001,
to be Furnished Under Contrac Task Urder No. 4. STAT

Enclosurcs: (1) Statement of Work (M-46-402452-1)
() Cost Estizate Breakdown (N-46~8007L5-1)

STAT
&, The sublect proposal is submitted herewith at & total estimated
ST CPFF price of | | fixed fee under the following j
conditions and gttached enclosures: | | STAT
1., Shipment I'.u.b. Customer site within Continental
' UoSnAo
2. Instellation and checkout &t Uustomer site within
Continental U.S,A,
3. Crating of cormercial type.
- he Final acceptance at Customer site upon completion
of installatlion and chegkout.
5. Inspection and testing to be that applied to items
of a similar nature manufactured in our plant.
. 6. The estimated cost and delivery schedules are

predieated upon the use of overtime in the areas /
of shops and engineering support groups during the -
1life of the eontract. 7he involved shops are

operating on an overtime basis at the present time

because of an overall workload and it is antlicipated

that this situatien will continue throughout the next

year. In addition, it is anticipated that overtime

will be required by certain englneering groups during

criticel phases of expediting, ealibration, checkout

and acceptance testing., Therefore, we are requesting

permission to use an estimated 4,500 hours of overtime

in fulfillment of the contract, It is noted that the ’
use of overtime under our method of ascounting will

not result in any increased direct charges to the con- //
tract, ,
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Al H. has been furnished a copy of the estimated cost breakdown.

hJBseb

Copy #1: JP w/2 encs. (M=hB-bOZL52<1 & M=l6-8007L5-1)
23 BN w/2 ence, (Me-lb=h020,52=2 & Mul6=800745-2)
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ENCLOSURE (1)
A.0. BID NO, 66-340A

STATEMENT OF WORK

1, The contractor shall manufacture and install seven (7) Briefing
Print Enlargers, No, 1-023-E-001 in accordance with the description and
specifications being developed under PAR 243 in contract [::::] Ttems
to be included with each enlarger are:

a, Six (6) lenses and associated condenser lens sets which
will provide a magnification range of 3X to 60X for black
and white photography and 3X to 39X'for color photography.

b, Storage cabinets for the optical assemblies,

c. A print platen vacuum blower in a noise suppression en-
closure with ten (13) feet of flexible interconnecting
hose,

2, A kit of expendable supplies (except photographic supplies) and
spare parts will be furnished with each enlarger, sufficient
for 30 days operation,

3. Two (2) copies of an operation and maintenance manual prepared
under the development contract shall be ineluded with each enlarger,

4. The installation shall be made in an area prepared by the
customer according to the requirements for space, services, and environment
stipulated on the contractors drawing number 1-023-B-513,

5. The transportation and the installation services provided under
this contract shall be limited to locations within the Conterminal United
States,

6., Preliminary acceptance testing shall be accomplished at the
contractor's plant in accordance with the acceptance test procedure de-
veloped in the testing of the prototype, Final acceptance at the instal-
lation site shall be limited to a demonstration that no damage was suffered
in transit or during installation and that the photographic performance
has not degenerated,

7. Delivery shall be made according to the following schedule pro-

viding authorization for release of all drawings to fabrication by the
customer's technical representative is given by 15 January 1967,
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-2- ENCLOSURE (1)

A.0. Bid No. 66-3L0A

Shipment for Contractor's Plant:

Instrument No, Date
1 and 2 31 December 1967
3 : 15 February 1968
L 31 March 1968
5 15 May 1968
6 30 June 1968
7 15 August 1968

‘ Installation, checkout, and acceptance testing can be accomplished
in six (6) weeks each for serial number 1 and 2, in five (5) weeks for
serial number 3, and in four (L) weeks each for all others, The machines
will be installed one at a time in the order to be specified by the customer,

STAT | |
15 November 1966

/3%y L6666
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